ADDENDUM NO. 1

TO THE DRAWINGS AND CONTRACT DOCUMENTS FOR NORTH MAIN STREET SIPHON REPAIR AT FULLING MILL BROOK NAUGATUCK, CONNECTICUT

CONTRACT 15-03

March 23, 2015

This Addendum forms part of and modifies the Drawings and Contract Documents for the North Main Street Siphon Repair at Fulling Mill Brook Project for the Borough of Naugatuck, Connecticut dated March 2015.

The items set forth herein, whether of omission, addition, substitution or clarification, are all to be included in and shall form a part of the proposed work, and Bids submitted to the Borough of Naugatuck. Inclusion of this Addendum shall be acknowledged by inserting its number in the space provided on the Bid proposal form. Failure to acknowledge any and all addenda in the above specified Bid proposal form may be cause for rejection of the bid by the Owner on the grounds that it is not responsive.

This Addendum consists of two (2) pages of modifications to the Drawings and Contract Documents.

GENERAL INFORMATION

ITEM 1-1: PRE-BID MEETING MINUTES

A pre-bid meeting was held on March 23, 2015 at the Naugatuck Town Hall. A general overview of the project was presented. Questions and answers provided during the meeting are documented in following sections of this addendum. The sign-in sheet is included as Attachment 1.

QUESTIONS AND ANSWERS

Q1-1: Can the North Main Street be closed to traffic during the work?

A1-1: No. North Main Street shall remain open to through traffic at all times. Provisions shall be made to provide for lane closure and alternating one-way traffic throughout the work day in accordance with the standard traffic controls as provided and described in the Special Provisions. Please also refer to Traffic Notes on C-1.

Q1-2: How are police for traffic control paid?

A1-2: Uniformed police for traffic control shall be paid under Item # 0970006A – Trafficperson (Municipal Police Officer). Please note that the Contractor must submit a Maintenance and Protection of Traffic Plan to the Town and CTDOT at least two weeks prior to start of work. The Town reserves the right to reject a plan that would potentially exceed the estimated cost for police included under this item in the Bid.

Q1-3: Is there a bid item for removing and re-setting the fence?

A1-3: No. In accordance with Measurement and Payment Section 1.09, no separate payment shall be made for removing and re-setting the chain-link fence.

Q1-3: What is the last day for submitting questions during the bid period?

A1-3: In accordance with the Information for Bidders, paragraph 10, Every request for such interpretation must be received at least five days prior to the date fixed for the opening of the bids (by 5 PM on April 3, 2015).

Every request must be in writing and addressed to Mr. James Stewart, P.E., Director of Public Works of the Borough of Naugatuck, 246 Rubber Ave, Naugatuck, CT 06770.

Any and all such interpretations and any supplemental instructions will be in the form of written addenda to the specifications which, if issued, will be posted on the Town web site not later than three days prior to the date fixed for the opening of the bids (by 5 PM on April 5, 2015).

It shall be responsibility of the bidder to check the Town web site for addenda prior to the bid opening. Failure of any bidder to obtain any such addenda or interpretation shall not relieve such bidder from any obligation under his bid as submitted.

END OF ADDENDUM No. 1

Attachment 1 Pre-Bid Meeting Sign-in Sheet

	Email Address	hemlode conse Caul. com	Amancauli . Abre Art. Net	deci Odaytin - construction.com	Appla DPConstruction Inc. com	AS Kleinfelder.com					5X.	
North Main Street Siphon @ Fulling Mill Brook	Representative	Tin Teans	plick Markan's Ju	John Godrin	Maph Panicia	NEIL FULLKAUGERS						
	Phone#	800 - 286 - 098	860,583 1817	8662 HLE 038	203-521-8684 611	860-298-7129		а;	11			
	Address	922 New HARRINGS	Jerny Harmine, et. 06796	146 Bunker Hill Rd Water town CT 06795	29 Essen love Trumbull, Ct. 06411	500 Dund Prise						
	Company Name	HENNERCH CONST LO	NJAC CARTAUTION UC TERUNJIUE, CT. 06706	Day Pon Construction Co Enc		KUENFEDER	11					×

March 23,2015

Pre-Bid Meeting Contract #15-03