

ADDENDUM NO. 3

ROOF RPLMT | INSULATION | SPRINKLER | INTERIOR WORK TUTTLE BUILDING RENOVATIONS – PHASE I Naugatuck, CT KBA #15044.00

Date: September 29, 2016 Page: 1 of 1

The following changes to the Project Manual shall become a part of the Drawings, Specifications, Bidding Requirements and Contract Documents; superseding previously issued Drawings, Specifications, Bidding Requirements, Contract Documents and Addenda, to the extent modified by this Addendum.

CHANGES TO SPECIFICATIONS

DIVISION 08 – OPENINGS 08 52 00 WOOD WINDOWS Delete Paragraph 2.8B in its entirety.

ATTACHMENTS

RRFI#3

ROOF RPLMT| INSULATION| SPRINKLER| INTERIOR WORK TUTTLE BUILDING RENOVATIONS - PHASE I NAUGATUCK, CT

KBA#15044.00

RFI #3 request for interpretation

Project:	Tuttle Building Renovations - Phase 1	R.F.I. Number: 001	
	Naugatuck, Connecticut	From: Michael Schettino	
То:	G Scott Donovan	Date: September 22, 2016	
	G. Donovan Associates, Inc.	A/E Project Number: 15044.01	
Re:	Aluminum Extrusions	Contract for:	
Specificati	on Section: 08 52 00 Paragraph: 2	8 B Drawing Reference: A3.(Detail: 33	

Request:

Specification Section 08 52 00 2.8 B: Provide aluminum cladding extrusions to match historic profiles in finish to match Winow.

Please provide profiles of existing window exterior head casing, vertical leg casing and subsill of windows to be replaced in Alternate #3.

Signed by:

Response:

PLEASE SEE ADDENDUM #3

☐ Attachments					
Response from:	To:	Date Red'd:	Date Ret'd:		
Signed by:					
Copies:	Consultants 🗌	□ □			

Date: