

ADDENDUM NO. 2

ROOF REPLACEMENT AND RELATED WORK HILLSIDE INTERMEDIATE SCHOOL

Naugatuck, CT KBA #15037.00 Date: February 5, 2016 Page: 1 of 1

The following changes to the Project Manual shall become a part of the Drawings, Specifications, Bidding Requirements and Contract Documents; superseding previously issued Drawings, Specifications, Bidding Requirements, Contract Documents and Addenda, to the extent modified by this Addendum.

CLARIFICATIONS

Mandatory Pre-Bid Conference Sign-In Sheet, dated February 2, 2016.

CHANGES TO DRAWINGS

A3.02 ROOF DETAILS

In lieu of releasing and lifting interior leg of existing copper fascia as shown in Details #10 and #11 on A3.02, contractor should extend EPDM membrane flashing up under copper coping, secure with term bar and fastener at 6" o.c. and seal with continuous 6" wide EPDM peel and stick seam tape. As indicated on attached sketch SKA2.02.

PCB-1 PCB ABATEMENT

Area containing C-2 migration requiring remediation is confined to a section of 3 foot long and 3 inches wide strip of concrete as indicated in sketch SKA2.01.


ATTACHMENTS


Mandatory Pre-Bid Conference Sign-In Sheet, dated February 2, 2016.

Sketches: SKA-2.01 SKA-2.02

MANDATORY) PRE-BID CONFEREN ROOF REPLACEMENT - HILLSIDE IN	ICE - 9:30 A.M Tuesday, February 2, ITERMEDIATE SCHOOL - NAUGATUO	2016 CK CT			
COMPANY NAME	(PLEASE PRINT) REPRESENTATIVE NAME	(PLEASE PRINT) COMPANY ADDRESS	(PLEASE PRINT) TELEPHONE NUMBER	(PLEASE PRINT) FAX NUMBER	(PLEASE PRINT) EMAIL
HEIMPERIAL COMPANY	TOM RODRIGUE	ZCI MAIN STREET CROMWEN CT 06416	840 631 119E	860 682 727E	TOHRETHE IMPERIAUCO. COM
Greenwood Industries	Jim Ryan	86A Leonardo Dr North Hoven CT 06472	(774) 248-1059	(207) 234 - 2074	iryan@grænuoad-
UD M Campoinu INC	JANUSZ WARNAST	DUDALEY, MA 0157	508-949-1616		
A. Secondiu 45on	Dan Secondins	21 Acounted Branford CT	203.481-3496	203-483-8804	dan Qasecond Moan dson, com
United Roofing & Sheet Metal, Inc.	Kurt Ryker	NO Mill Plain Road, Site 360 Danbury CT 06811	475-289-3007	203-917-4065	Kryher@unitedrsm.com
Silkrown Roofing	Steve Pauphtey	151 WATER St. Derby, Ct. 06918	203-736-0562	203 732-7649	Steve@silktownTooFing, co
Commercial	50 marker	340 Kennedy DR	360 928 9199	860 928 9244	COZEXOMPOOTing.co.
DURLITY ROOFILL SERVICES, INC.	Tom BURNE	599 ISLANDLA. OBSID WESTHAWA, OT	203-931-7663	203-931-0408	TBURKED GUNLIN LOOTAR
Roofer, waterproofers + Allied workers L.VIZ	Kevin Guertin	15 201.00	203-767-4427		Kerin @Rooferstoca112.
young Developersuc	William Cushman	42 Crestway UniTA Hamden, CT	Z03-5877209		william ydrse yahoo.co
icm construction	BUL BERNHARD	93 TRIAMBLE ST DANELRY CT OBPIC	203,798-0801	2	blernhardt @concousto. Sestile. Lom

(MANDATORY) PRE-BID CONFEREN	CE - 9:30 A.M Tuesday, February 2, TERMEDIATE SCHOOL - NAUGATUO				
COMPANY NAME	(PLEASE PRINT) REPRESENTATIVE NAME	(PLEASE PRINT) COMPANY ADDRESS	(PLEASE PRINT) TELEPHONE NUMBER	(PLEASE PRINT) FAX NUMBER	(PLEASE PRINT) EMAIL
ALLIED REGIONATION		162 GOVERNUR ST E. HARTFORD	860-291-	860 291 0770	HERBQALLIEDRESTORATION
Streamline Rooting Service Shoreline	Danier Teed	26 Mill River Rd. Fairfield.CT	(203), 803-6250		damien@streamlineroofs.com
Shoreline	Frank	Fairfield, CT 17674168 CAST Noor	208	203 469 0160	Shert or Restor (10)
			9	-0	





KAESTLE BOOS

416 Slater Road, P.O. Box 2590 New Britain, CT 06050-2590 Ph: 860-229-0361 ▲ F: 860-229-5303

325 Foxborough Boulevard, Suite 100 Foxborough, MA 02035 Ph: 508-549-9906 A F: 508-549-9907

Email: kba@kba-architects.com Web: www.kba-architects.com

CONSULTANT:

PROJECT:
NAUGATUCK ROOF
REPLACEMENT AND
RELATED WORK AT
HILLSIDE
INTERMEDIATE
SCHOOL

STATE PROJECT NO. TMP-088-QJKF

THIS SKETCH BE READ IN CONJUNCTION WITH THE CONTRACT DOCUMENTS	TO

ITTLE: REVISED HIDDEN GUTTER DETAIL

DATE: 2/4/2016 DRAWN: THD DRAWING NO.:

SCALE: 1 1/2"=1'-0" PROJECT NO.: 15037.00 SKA2.02